DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
10/ 04/ 04
CONTRACT CODE 'C '
40 CONTRACT | TEMS

FEDERAL AID ACI M 605-2(917)E

STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE 09/ 30/ 04 IN LOS ANGELES COUNTY I N CERRI TOS
CONTRACT NUMBER 07-4J94U4 AT SOUTH CONNECTOR OVERCORSSI NG AND
LOCATI ON 07-LA-605-4.9/5.1 NORTH CONNECTCOR OVERCROSSI NG
UPGRADE BRI DGE RAI LS
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

PROPGOSALS | SSUED 10 FUND TOTAL HB1

NUMBER OF Bl DDERS 4 ENG NEERS EST

PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D
1 887, 492. 00 3
2 982, 300. 00 1
3 1,078, 024. 00 2
4 1,113, 360. 00 4

1, 400, 000
1, 063, 000. 00 AMOUNT UNDER

G 605-2(917) E

TOTAL NUMBER OF WORKI NG DAYS 160

175, 508. 00

PERCENT UNDER EST 16. 51

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC

1792 KAl SER AVENUE FAX
IRVINE CA 92614-5706

BEADOR CONSTRUCTI ON COVPANY

I NC

26320 LESTER ClI RCLE FAX
CORONA CA 92883

O DONNELL CONSTRUCTI ON | NC

559 W COVI NA BLVD FAX
SAN DI MAS CA 91773-2911

OLI VAS VALDEZ | NC

P O BOX 4576 FAX
COVINA CA 91723

949 252- 0441
00615876
949 252-0266

909 674-7352
00720483
909 674-7495

909 394-4510
00772905
909 394-4750

626 915-7633
00784558
626 915-7683



07-4394U4 Bl D245

07-LA-605-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/ 30/ 04 10/ 04/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CALI FORNI A TRAFFI C MAI NTENANCE STRI PI NG
BURBANK CA 91505

PACI FI C ELECTRI C MODI FY LI GHTI NG
BELL GARDENS CA

R AND D STEEL REBAR
COVPTON CA



07-4394U4 Bl D245
07-LA-605-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
09/ 30/ 04 10/ 04/ 04
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
A C L CONSTRUCTI ON FORM AND POUR BARRI ER RAI L
POMONA CA
J F L ELECTRIC MODI FY LI GHTI NG
LOS ANGELES CA
STATEW DE SAFETY AND SI GNS ITEMS 3, 6 AND 10
NI POMO CA
WEST COAST DEMCLI TI ON BRI DGE REMOVAL ( PARTI AL)
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE

LI NCOLN CA

A C L CONSTRUCTI ON
POVONA CA

ALCORN FENCE COVPANY
SUN VALLEY CA

CALI FORNI A TRAFFI C MAI NTENANCE

BURBANK CA

J F L ELECTRIC
LOS ANGELES CA

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ER

METAL BEAM GUARD RAI L AND SI GNS

STRI PI NG

ELECTRI CAL



07-4394U4 Bl D245

07-LA-605-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

09/ 30/ 04 10/ 04/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 R AND D STEEL REBAR
COVPTON CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS
NI POMO CA
WEST COAST DEMCLI TI ON BRI DGE REMOVAL
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ACL CONCRETE BARRI ER
POMONA CA
ALCORN FENCE BARRI ER AND MOUNTED SI GN
SUN VALLEY CA
MOORE ELECTRI C ELECTRI CAL
CORONA CA
R AND D STEEL REBAR
COVPTON CA
STERNDAHL ENTERPRI SES STRI PI NG

SUN VALLEY CA



07-4394U4 Bl D245

07- LA- 605- 4 CONTRACT PROPOSAL OF LOW BI DDER PAGE 5
09/ 30/ 04 10/ 04/ 04
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00* 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 500. 00* 2, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 200. 00* 4, 200. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 115, 000. 00* 115, 000. 00
5 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 2, 060 2.10 4.326. 00
6 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 48 40. 00 1, 920. 00
7 120300 TEMPORARY PAVEMENT MARKER EA 170 2.20 374. 00
8 121161 TEMPORARY TERM NAL SECTI ON ( TYPE K) EA 2 600. 00 1, 200. 00
9 129000 TEMPORARY RAI LI NG ( TYPE K) M 620 38. 00 23, 560. 00
10 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 200. 00 5, 600. 00
11 150662 REMOVE METAL BEAM GUARD RAI LI NG M 73 25. 00 1, 825. 00
12 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 560 9.30 5, 208. 00
13 150710 REMOVE TRAFFI C STRI PE M 620 3.30 2, 046. 00
14 150722 REMOVE PAVEMENT MARKER EA 160 1.10 176. 00
15 153215 REMOVE CONCRETE (CURB AND GUTTER) M 80 30. 00 2, 400. 00
16 153221 REMOVE CONCRETE BARRI ER M 9 125. 00 1, 125. 00
17 157561 BRI DGE REMOVAL ( PORTI ON), LOCATION A LS LUMP SUM 58, 000. 00* 58, 000. 00
18 157562 BRI DGE REMOVAL (PORTI ON), LOCATI ON B LS LUMP SUM 60, 000. 00* 60, 000. 00
19 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 4, 000. 00* 4, 000. 00
20 390103 ASPHALT CONCRETE ( TYPE B) TONN 1 500. 00 500. 00
21 394044 PLACE ASPHALT CONCRETE DI KE (TYPE C) M 16 80. 00 1, 280. 00
22 049751 RECONSTRUCT APPROACH SLAB VB 3.4 2, 000. 00 6, 800. 00
23 511118 CLEAN EXPANSI ON JO NT M 35 70. 00 2, 450. 00
24 515020 REFI NI SH BRI DGE DECK MR 140 300. 00 42, 000. 00
25 (S) 519117 JONT SEAL (MR 30 MV M 35 140. 00 4., 900. 00
26 562002 METAL ( BARRI ER MOUNTED SI GN) KG 1, 260 18. 75 23, 625. 00
27 566011 ROADSI DE SI GN - ONE POST EA 6 400. 00 2, 400. 00
28 731502 M NOR CONCRETE (M SCELLANEOUS VB 17 475. 00 8, 075. 00
CONSTRUCTI ON)
29 839553 END SECTI ON EA 3 1, 000. 00 3, 000. 00
30 (S) 839604 CRASH CUSHI ON ( REACT 9CBB) EA 2 49, 000. 00 98, 000. 00
31 (F) 839717 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) M 186 480. 00 89, 280. 00
32 (F) 049752 CONCRETE BARRI ER M 198 500. 00 99, 000. 00
(TYPE 742 MODI Fl ED)
33 839723 CONCRETE BARRI ER ( TYPE 732B) M 45 540. 00 24, 300. 00
34 839731 CONCRETE BARRI ER ( TYPE 736B) M 56 560. 00 31, 360. 00
35 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 120 2. 00 2. 240. 00



07-4394U4 Bl D245

07-LA-605-4 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
09/ 30/ 04 10/ 04/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 240 2.00 480. 00
(BROKEN 10.98 M- 3.66 M
37 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 68 4.00 272.00
38 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 95 6. 00 570. 00
39 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 62, 000. 00* 62, 000. 00
40 999990 MOBI LI ZATI ON LS LUVP SUM 90, 000. 00* 90, 000. 00

TOTAL 887,492. 00
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07-4394U4
07-LA-605-4
09/ 30/ 04

12.
12.
67, 000.

. 00*
. 00*
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.50
.00

00
00
00*

6000.
109540.
12875.
1920.
1700.
2000.
43400.
7000.
3650.
5040.
2480.
480.
5600.
3600.
125000.
85000.
4000.
700.
3200.
10200.
8750.
31500.
10500.
18900.
1350.
27200.
4500.
105000.
55800.
59400.
20250.
25200.
3920.
960.
816.
1140.
67000.

SUMMARY

33.

120.

95, 000.
90, 000.
4, 000.
800.
225

68.
200.
225.

34.
250.
570.

1, 500.
57, 000.
500.
510.
350.
360.

2.

2.

4.

5.

65, 000.

OF

00
00*
00*
00*
00
00

1,176. 4705

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00*

REMA/

114000.
93000.
100980.
15750.
20160.
2240.
480.
272.
475.
65000.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

1, 500. 00* 1500
8, 000. 00~ 8000.
15, 000. 00* 15000.
150, 000. 00* 150000.
6. 60 13596.
35. 00 1680.
10. 60 1802.
4,000. 00 8000.
180. 00 111600.
750. 00 21000.
30. 00 2190.
8. 80 4928.
3.30 2046.
2.20 352.
200. 00 16000.
600. 00 5400.
75, 000. 00* 75000.
75, 000. 00* 75000.
4, 000. 00* 4000.
2, 150. 00 2150.
300. 00 4800.
6, 500. 00 22100.
900. 00 31500.
250. 00 35000.
350. 00 12250.
35. 00 44100.
650. 00 3900.
1, 000. 00 17000.
1, 600. 00 4800.
50, 000. 00 100000.
290. 00 53940.
315. 00 62370.
395. 00 17775.
425. 00 23800.
3.30 3696.
3.30 792.
11.00 748.
11.00 1045.
69, 500. 00* 69500.

Bl D245
PAGE 7
10/ 04/ 04



07-4394U4 Bl D245

07- LA- 605- 4 SUMMARY OF REMAI NI NG BIDDERS PAGE 8
09/ 30/ 04 10/ 04/ 04
_______________________________ |_______________________________|_______________________________
| TEM SECOND THI RD FOURTH
| BI D AMOUNT | Bl D AMOUNT | Bl D AMOUNT
_______________________________ |_______________________________|_______________________________
40 | 98, 229. 00* 98229. 00] 100, 000. 00* 100000. 00| 85, 000. 00* 85000. 00

TOT 982, 300. 00 1,078, 024. 00 1,113, 360. 00



